

ADDENDUM NO. 1

Point Reyes National Sea Shore Dairy Waste System Decommissioning

RFB Date August 18, 2026

Addendum Date September 1, 2026

This Addendum No. 1 modifies the Request for Bids and Contract Documents as follows:

1. Revised Scope of Work

The description of **Bid Items 1 and 3 – A Ranch overflow swales shall be included as bid options**

Bid Items 1 and 3 constitute grading excavation at A ranch, which are subject to authorization at a future time. Item 2, filling the two manure pits at A ranch, is still in scope of the main body of work, as is all the described work at B and C ranches.

Please include Items 1 and 3 as future bid options with their own timelines and separate mobilization, and plan to fill the two pits at A ranch with cut from B or C ranches.

No seeding will be required for the grassed waterways or any other work. Reseeding will rely on either natural seedbank or other approved sources.

2. Bid submission will be accepted through US Post Office Mail, in addition to emails and in-person delivery.

All other requirements, specifications, plans, and bid items remain unchanged.

Bidders are instructed to use the updated bid schedule in the RFB, which incorporates the above scope changes. Failure to use the updated bid schedule may render the bid nonresponsive.

END OF ADDENDUM NO. 1